

**WATER RESOURCES DEPARTMENT
GOVERNMENT OF MANIPUR**

CORRINGENDUM

Imphal, Dated the 24th May, 2022

No. SE/IC-I/WR/2-21/RRR-EAP(WS)/2020-21/43: In invitation to Notice Inviting Tender No. the EE/EMD/RRR-EAP (REJ) (BID) /126/2021-22/01 dated 26/03/2022 for the work, "*Project Management and Supervision Consultancy Services) for the project Rejuvenation of Lamphelpat waterbody to alleviate urban Flooding, providing sustainable Water Sources for Imphal City and Promoting Eco-Tourism*", the following amendment has been made for the Critical Dates.

CRITICAL DATES	In Place of	Shall be replaced by
Online bid submission end date	- 27/5/2022, 13:00 hrs	- 07/6/2022, 13:00 hrs
Last date of submission of tender supporting documents in the office of the Chief Engineer, Water Resources Department, Manipur	- 27/5/2022, 15:00 hrs	- 07/6/2022, 15:00 hrs
Technical Bid opening Date & time	- 27/05/2022, 13:00 hrs	- 07/6/2022, 13:00 hrs

Further, as per government approval No. CSS-SP-3/1/2022-WR-WR dated 5th May, 2022 the Minutes of meeting for the pre-bid of the above work is hereby enclosed below as Appendix A.

Other terms and condition remain unchanged.



(IROM ROYAL)

Superintending Engineer
Irrigation Circle-I
Water Resources Department
Manipur

Minutes of meeting for the pre-bid Video Conference meeting for the work, Package-I (Project Management and Supervision Consultancy Services) for the project Rejuvenation of Lamphelpat waterbody to alleviate urban Flooding, providing sustainable Water Sources for Imphal City and Promoting Eco-Tourism held on 12th April, 2022, 11.00 hrs.

Ref. No. SE/IC-I/WR/2-21/RRR-EAP(WS)/2020-21/26, Dated 29/04/2022

Pre-bid meeting for the work, Package-I (Project Management and Supervision Consultancy Services) for the project Rejuvenation of Lamphelpat waterbody to alleviate urban Flooding, providing sustainable Water Sources for Imphal City and Promoting Eco-Tourism was held on 12th April, 2022 at 11.00 hrs in the office by Superintending Engineer, IC-I, Water Resources Department, Manipur through Video Conference to discuss any queries regarding the Project Management & Supervision Consultant (PM & SC).

At the outset of the meeting, on behalf of the Chief Engineer, WRD, the Superintending Engineer, Irrigation Circle-I (WRD), Government of Manipur welcomed all the members present in the meeting.

The meeting was attended by Superintending Engineer, IC-I (WR) and assisted by Executive Engineer, EMD, WRD, Manipur.


Superintending Engineer, IC-I (WR) outlined the need of the project in order to address the problem of flood, water security & tourism of the state.

The following firms have submitted their Queries through e-mail: -

1. Arshiya Consulting Engineers Pvt. Ltd.
2. EGIS India Consulting Engineers Private Limited
3. WAPCOS
4. Meinhardt Singapore Pte. Ltd.
5. RADAINT
6. Jomiso Consulting Pvt Ltd
7. Shah Technical Consultants Private Limited
8. SMEC India Pvt. Ltd. (A Member of Surbana Jurong)


Various issues and queries were discussed during the pre-bid meeting. Detail queries and reply raised by the firms are listed below along with the clarification/reply.


Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur


Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur


SI No.	Reference	Description as Per Tender/ICB	Queries	Reply
1	Page No. 57 Clause 10	Dispute Resolution (Arbitration Procedure): In the given clause in the tender document, WRD has right to appoint arbitrator/adjudicator.	Dispute resolution procedure must be fair and reasonable for both the parties, hence mutual consent of both the parties is mandatory for the dispute resolution proceedings or appointment of arbitrator, is as follows: SUGGESTED CLAUSE: If the dispute or difference cannot be resolved within one (1) months of internal meeting, or upon agreement that the dispute or difference cannot be resolved, either Party may at any time thereafter request that the matter be referred to Arbitration in accordance with and subject to the Arbitration and Conciliation (Amendment) Act 2015 or any modification thereof for the time being in force. The venue of arbitration shall be New Delhi India. The language to be used in the arbitration proceedings shall be English. The arbitral tribunal shall comprise of sole arbitrator to be appointed with the mutual consent of the Parties. The award in such Arbitration proceedings shall be final and binding upon all parties and judgment thereon may be entered in any court of competent jurisdiction on application of any Party.	Clarify as: Yes, it is agreeable that in case of any disputes appointment of the arbitrator will be based on mutual consent. The arbitrator will be nominated by WRD Department and the concern client/consultant will be asked whether they accept the arbitrator or not at the agreeable fee. Further, this extended clause can be added at the time of the agreement of contract. However, as the work is to be executed in Imphal, Manipur. The venue of arbitration will be at Imphal. Hence, no change
2	Page No. 58	Dispute about event of termination: This clause is missing.	Suggested Clause: Need to add. If either Party disputes whether an event specified in Clause-2.9 of "termination of contract" hereof has occurred, such Party may, within forty-five (45) days after receipt of notice of termination from the other Party, refer the matter to arbitration pursuant to Clause-10 of GCC hereof, and this Contract shall not be terminated on account of such event except in accordance with the terms of any resulting arbitral award.	Clarify as: It's included in Page No. 58, Clause 2.9.6
3	Section No. 2. INSTRUCTIONS	Joint ventures & Associations allied can also be applied. (JV details if applicable shall be in accordance with Appendix IV). A firm shall submit only one proposal, either individually or as a JV partner in another proposal. If a firm, including a	Request you to allow Group Company/Parent Company Credential and the origin of the Group company /parent company can be from non NDB member countries.	Clarify as: it is clearly mention in the bid document that "Consulting firms incorporated in any of the NDB member countries (Brazil, Russia, India, China, South Africa, Bangladesh and United Arab Emirates) of New Development Bank (NDB) only are eligible to apply" Hence, Not allowed.


Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur



Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur


		JV partner, submits or participates in more than one proposal, all such proposals shall be disqualified*.		
4	Section No. INVITATION FOR REQUEST FOR PROPOSAL Page No. 3 Para No/Clause No.	The firm should fulfil the following minimum criteria for considering them to be qualified for the assessment of their offer- The firm should have experience as Project Management Consultant (PMC) / Supervision and Quality Control Consultant (SQC) / Design and Supervision Consultant (DSC) / Program Manager for at least ONE Flood Water Management Project costing more than INR 200 Crore since 1st April 009. The Firm should submit completion certificate of the aforesaid projects.	Request you to modify the clause as under: The firm should have experience as Project Management Consultant (PMC) / Supervision and Quality Control Consultant (SQC) / Design and Supervision Consultant (DSC) / Program Manager for at least ONE Flood Water Management / Water Supply Project costing more than INR 200 Crore since 1st April 2009. The Firm should submit completion certificate of the aforesaid projects.	Clarify as: The PMC is not related to Water Supply Project and hence there is no reason of modifying the clause.
5	Section No. ANNEXURE - II Page No. 20 Para No/Clause No.	1. Experience as Project Management Consultant (PMC) /Supervision and Quality Control Consultant (SQC)/ Design and Supervision Consultant (DSC) / Program Manager for Urban Flood Water Management Project in the last 10 years. • One (1) project of having cost INR200 Crandabove-6Marks • Additional project having project cost more than INR 100 Cr. - 2mark for each project (maximum 2 No.)	Request you to change the clause as under: 1. Experience as Project Management Consultant (PMC) /Supervision and Quality Control Consultant (SQC)/ Design and Supervision Consultant (DSC) /Program Manager for Urban Flood Water Management/Water Supply Management Project in the last 10 years. • One (1) project of having cost INR200 Crandabove-6Marks • Additional project having project cost more than INR 100 Cr. - 2mark for each project (maximum 2 No.)	Clarify as: The PMC is not related to Water Supply Project and hence there is no reason of modifying the clause.
6	Section No. ANNEXURE -II Page No. 20 Para No/Clause No.	Experience in Program Management In Project Management Services for Projects involving	Request you to change the clause as under: 3. Experience in Program Management / Project Management 5 Services for Projects involving Waterbody Dredging/ Water Supply Soil Excavation in the last 10 years.	Clarify as: The work is not related to water supply project hence, there is no reason to change the clause


Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur



Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur


		Waterbody Dredging in the last 10 years. One (1) Project of having cost INR 100 Cr and above- 3 Marks •Additional project having project cost more than INR 100 Cr. - 1 mark for each project (maximum 2 No.)	One (1) Project of having cost INR 100 Cr and above- 3 Marks •Additional project having project cost more than INR 100 Cr. - 1 mark for each project (maximum 2 No.)	
7	Section No. ANNEXURE - II Page No. 20 Para No/Clause No.	Experience in DPR preparation / Design Engineering services for Urban Flood Management Projects with modern RTDAS monitoring system •One (1) Project of having cost INR 100 Cr and above- 3 Marks. •Additional project having project cost more than INR 80 Cr. - 1 mark for each project (maximum 2 No.)	Request you to change the clause as under: 4. Experience in DPR preparation / Design Engineering services for Urban Flood Management/Water Supply Projects •One (1) Project of having cost INR 100 Cr and above- 3 Marks. •Additional project having project cost more than INR 80 Cr. - 1 mark for each project (maximum 2 No.)	Clarify as: The work is not related to water supply project hence, there is no reason to change the clause
8	Page-20, Annexure-II	Experience as Project Management Consultant (PMC) /Supervision and Quality Control Consultant (SQC) Design and Supervision Consultant (DSC) / Program Manager for Urban Flood Water Management Project in the last 10 years. • One (1) project of having cost INR 200 Cr and above - 6 Marks • Additional project having project cost more than INR 100 Cr. - 2mark for each project (maximum 2 No.)	Experience as Project Management Consultant (PMC) /Supervision and Quality Control Consultant (SQC) Design or Design review and Supervision Consultant (DSC) / Program Manager for Flood Water Management Project in the last 10 years. Total Project Cost: • Upto INR250 Cr -6Marks • >INR 250 Cr and upto INR 500 Cr - 2 mark • >INR 500 Cr and upto INR 750 Cr - 2 mark	Clarify as: Experience as Project Management Consultant (PMC) /Supervision and Quality Control Consultant (SQC) Design or Design review and Supervision Consultant (DSC) / Program Manager for Urban Flood Water Management Project in the last 10 years. • One (1) project of having cost INR200 Cr and above - 6 Marks • Additional project having project cost more than INR 100 Cr. - 2mark for each project (maximum 2 No.)
9	Page-20, Annexure-II	Experience in Program Management / Project Management Services for Projects involving soil remediation and excavation in the last 10 years. • One (1) Project of having cost INR 200	Experience in Program Management / Project Management Services for Projects involving Park & Green Area Development or soil remediation and excavation in the last 10 years. Total Number of Projects: • Upto 2 projects - 3Marks • >2and upto 5 - 1 mark • >5 and upto 10 - 1 mark	Clarify as: No Change


Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur


Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur

		Cr and above-4 Marks • Additional project/work having cost more than INR 100 Cr. - 1 mark for each project (maximum 2 No.)		
10	Page No. 21, Annexure-II	Experience in DPR preparation / Design Engineering services for Urban Flood Management Projects with modern RTDAS monitoring system •One (1) Project of having cost INR 100 Cr and above- 3 Marks. •Additional project having project cost more than INR 80 Cr. - 1 mark for each project (maximum 2 No.)	Experience in DPR preparation / Design or Design Review Engineering services for Flood Management Projects •One (1) Project of having cost INR 100 Cr and above- 3 Marks. •Additional project having project cost more than INR 80 Cr. - 1 mark for each project (maximum 2 No.)	Clarify as: No Change
11	Bid description of project/section-2 Annexure-II Section-3, Form Tech-1, Page No.3,20,23,25 Annexure-II, point 1 Section-3, Form Tech 1	One Flood Management Project costing more than INR 200 Core since 01.04.2009 i) Firms relevant experience in last 10 years. ii) Major works since 01.04.2011 iii) Major work during last five years that best illustrate qualification	The brief discussion of project asked firm experience in atleast one flood management project costing more 200 crore since 01.04.2009. As per annexure II, page 20. Table 1: Point (1), firms relevant experience in last 10 years preceding FY-2020-21 is required while in form Tech -1; Pg. 25, major works during last 5 years have been asked. Further, under section No.3; Page No. 23. Form Tech 1: Major works since 01.04.2011 has been mentioned. We understand that the works undertaken during last 10 years preceding FY-2020 -21 i.e from 01 st April, 2009 to till date shall be considered for evaluation. May kindly confirm.	Clarify as: Firm experience in the last 10 years preceding 2020-21 will be considered in the technical evaluation. Hence, the firm is requested to give details for works as per FORM TECH 1 for works in the last 10 years.
12	Section No.2/5, Page No. 21,45 Para No/Clause No.(iv)/Section-5, Clause 5, point 5.1 Page No. 48, Para No/Clause No. 5.2	Total No. of positions for key personal provided is 47	Total number of Key person provided is 47. As per staffing and other inputs, minimum number of positions is 32. Clarify whether the CVs of 47 persons have to be submitted.	Clarify as: Yes, the CV of all the key personnel has to be submitted.
13	Section No.6 Page No.66, Clause No.61, point(i)	Renumeration of employed personal pursuant to the quoted rate shall be adjusted only once after 12 months from the date of commencement by increasing it by a factor of increase in consumer price Index	Request for renumeration of personnel renumeration rates every 12 months from the date of signing of agreement contract.	Clarify as: No price adjustment allowed.


Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur


Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur

		issued by the central statistics office, Ministry of statistics and program implementation, GOI		
14	RFP page No.1, SI No.4	EMD in the form of DD/BG in favour of EE, EMD, WRD, Manipur payable at Imphal	Format of EMD to be provided	Clarify as: Enclosed as Annexure-II
15	RFP page No.2, Table SI No.6	Online bid submission end date and time is 25/04/2022, 13:00 Hrs	Request for extension of bid submission by 14 days	Clarify as: Last date of bid submission will be 15 days after publication of minutes of meeting of pre-bid meeting along with the queries.
16	Section No. Annexure -I (Data sheet) Page No. 18 Para No/ Clause No. 1.9	Bid Guarantee/EMD Rs. 19,50,000/- (Rupees Nineteen Lakh Fifty Thousand) only	We request to kindly waive off the EMD and allow Bid security declaration to be submitted instead of EMD considering the financial burden during these covid situation.	Clarify as: No Change
17	Section No. Page No. 2 Para No/ Clause No. 6	Online Bid submission end date & Time – 25/04/2022, 13:00 hrs	We request to kindly extended the submission dates at least 2 weeks from publishing of pre-bid responses.	Clarify as: Last date of bid submission will be 15 days after publication of minutes of meeting of pre-bid meeting along with the queries.
18	Section No. 5 Page No. 49 Para No/ Clause No. 10	Payment Schedule Payment shall be made on quarterly basis of time actually spent by the office experts in performance of the services plus the pro-rata overhead charges comprising the components of head offices expenses subject to availability of funds & as per Manipur Governments prevailing financial rules.	We request to kindly make the payment on monthly basis considering this as PMC/Supervision assignment (man-month deployment) since most of the experts will be deployed fulltime for 36 months on the project	Clarify as: No change in the payment schedule.
19	Section No. Annexure – II Page No. 20 Para No/ Clause No. 1	1.Experience as Project Management (PMC) / Supervision and Quality Control (SQC)/ Design and Supervision Consultant/ Program Manager for Urban Flood Water Management Project in the last 10 years	We Request to kindly amend the criteria as- 1. Experience as Project Management (PMC) / Supervision and Quality Control (SQC)/ Design and Supervision Consultant/ Program Manager for Urban Flood Water Management/ Project Management (PMC for Sewerage/ Water Supply/ Drainage/ Storm Water Drains/ Lake Protection Works, etc. in the last 10 years	Clarify as: The work is not related to water supply project/Sewage project hence, there is no reason to change the clause
20	Section No. Annexure – II Page No. 21 Para No/ Clause No. 1	3. Experience in Program Management/ Project Management Services for Projects involving Waterbody Dredging in the last 10 years.	Experience in Program Management/ Project Management Services for Projects involving Waterbody Dredging/Lake Protection in the last 10 years.	Clarify as: The experience can include lake protection project however it should also include dredging/excavation of waterbody.
21	Section No. Annexure – II Page No. 21	Experience in DPR preparation/ Design Engineering services	Experience in DPR preparation/ Design Engineering services in large infrastructures projects for	Clarify as:

Executive Engineer,
Electrical & Mechanical Division
Water Resources Deptt. Manipur

Superintendent,
Irrigation Circle No-1
Water Resources Deptt. Manipur

	Para No/ Clause No. 1	for Urban Flood Management Projects with modern RTDAS monitoring system	Urban Flood Management Projects/ Sewerage Projects/ Storm water drainage projects etc.	The work is not related to water supply project/Sewage project hence, there is no reason to change the clause
22	Section No. 1 Page No. 1 Para No./ Clause No. 3	Probable amount of contract (PAC) for Consultancy services - Rs 6,50,00,000/- (Rupees Six crore and fifty-lakh only), including GST.	This PAC amount seems to be very much lower side especially for north east states for a contract of 36 months and for total 47 nos of technical personals engagement; Client is requested to review this.	Clarify as: The PAC has been changed to Rs. 6,50,00,000/- (Rupees Six crore and fifty-lakh only) excluding GST.
23	Section No. 2 Page No. 12 Para No./ Clause No. 6.4	Bids must be submitted online w.e.f. 13.00 Hrs of 29/03/2022 and shall be accepted upto 13.00 hours of 24-04-2022	Client is requested to give at least 3 weeks' time for submission of Bids, from the date of issue of pre-bid clarification in writing.	Clarify as: Last date of bid submission will be 15 days after publication of minutes of meeting of pre-bid meeting along with the queries.
24	Section No. 6 Page No. 66 Para No./ Clause No. 6.4(a) (1)	The advance payment will be set off by the Agency in 8 equal monthly installments of principal amount + interest @ 10% per annum	The advance payment will be set off by the Agency in 8 equal monthly instalments of principal amount + interest @ 10% per annum It is requested not to provide the advance amount without any interest.	Clarify as: To avoid unnecessary delay/negligence of the PMC the condition is applied. Hence, no changes will be made in this clause.
25	Section No. 5 Page No. 45, 46, 47 & 48 Para No./ Clause No. 5.1 & 5.2	Consultant Team Composition and Staffing Schedule - Table; Basic Qualification and Experience of the Team - Table	Consultant Team Composition and Staffing Schedule - Table; Basic Qualification and Experience of the Team – Table Both the tables are not synchronized; positions are not matching under both the table. Under S.N. 9 of 5.1 Table, whose CV (IT/ MIS/ GIS/ Finance/ Community Participation Expert) is to be submitted?	Clarify as: Changed and enclosed as annexure-I
26	Page No.20 & 21 Para No./ Clause No. 1, 2 & 3	Additional project cost — more than INR 100.00 Cr. 2 or 1 mark for each project.	You are hereby requested to kindly give additional marks for additional project cost > 200 CR. On the same project.	Clarify as: To give competition from different potential bidders the criteria has been set. Hence, No change
27	Page No. 21, 22 & 45 Para No./ Clause No. Annex- II (IV), & 5.1 of Section- 5		In the key professional chart, the quantity and designation of different types professional is seen (i.e., Asst. Quantity Surveyor (2nos)). Client is requested to review this.	Clarify as: Page no. 22, Quantity for Asst. Quantity Surveyor should be 2 (two) nos.
28	Page 3 Bullet Point one	"Consulting firms incorporated in any of the member countries (Brazil, Russia, India, China, South Africa, Bangladesh and United Arab Emirates) of New Development Bank (NDB) only are eligible to apply"	We request you to please confirm that the firms that are registered in India can participate in this tender. We strongly believe that the client would prefer to have capable firms demonstrating their experience and adding value by participating in this tender and this clause will not be a hurdle in this endeavour of the client.	Clarify as: If the firm is incorporated in India, then it can participate in the tender

Executive Engineer
Electrical & Mechanical
Water Resources Deptt. Manipur

Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur

29	Page 63, GC Clause 6.1	C. The Ceiling amount is INR 3.00 Crore	The Ceiling amount is INR 3.00 Crore. As per page 1 Sl. No.3 of RFP, Probable amount of contract (PAC) for consultancy services is Rs 6.5 Crores. Kindly clarify the same.	Clarify as: The Probable amount of contract (PAC) for consultancy services is Rs 6.5 Crores. The Ceiling amount mention in GC Clause 6.1 (C) and GC Clause 6.2 has been omitted.
30	General	Last date and Time for Submission of Bids. Date 25/04/2022 Time 11.00 AM	We request you to kindly extend the bid submission at least 21 days from the date of issue of clarifications for queries.	Clarify as: Last date of bid submission will be 15 days after publication of minutes of meeting of pre-bid meeting along with the queries.
31	Page No 3 Para No /Clause No 4	The Firm should have minimum average annual turnover of INR 3.5 Crores in the last financial year	Annual Turnover amount to be reduced from 3.5 Crores to 2.5 Crores in the last financial year	Clarify as: No change in these criteria
32	Page No.3 Para No /Clause No 6	The Firm should have experience as Project Management Consultant (PMC)/supervision and Quality Control Consultant (SQC)Design and Supervision Consultant (DSC) Programme Manager for at least Flood Water Management project costing more than INR 200 Crore since 1st April 2009.	Please confirm the Flood Water Management project signifies STORM WATER MANAGEMENT Project, the reason is "Flood Water Management" is an illegitimate term Hence, Request to consider "Flood Water Management project" as STORM WATER MANAGEMENT PROJECT	Clarify as: Flood Water Management and storm water management has lot of difference. Hence, we cannot allow the changes.
33	Page No. 21 Para No /Clause No. 3	Experience in Programme Management/Project Management services for the Projects Involving Water Body Dredging in the last 10 yrs	Highlighted Term "Water Body Dredging", to be considered as "Lake Rejuvenation work"	Clarify as: Water body dredging can be taken as a part of Lake Rejuvenation work however the work should have dredging/excavation of waterbody area as it is the important component of work for the project
34	Page 1	Probable Amount of the Contract (PAC) for Consultancy Services Rs. 6,50,00,000 (Rupees Six Crore and Fifty Lakh Only) including GST	The estimated cost includes GST. In all multi-lateral consulting bids, GST is excluded from the estimated cost. Request to consider exclusion of GST from the estimated cost of Rs. 6.5 crore. b. The total estimated person-month required for this project is 932-person month. The estimated budget for this much input is very low. Request you to consider the request for budget increase based on cost of similar projects across another multi-lateral project.	Clarify as: The PAC has been changed to Rs. 6,50,00,000/- (Rupees Six crore and fifty-lakh only) excluding GST.
35	Section 2- Instructions to Bidders Clause 1.10 BID Guarantee (EMD) Page no 7	The Bid Guarantee in the form of DD/BG from any nationalised bank /scheduled bank for Rs. 19.50 Lakh shall be submitted by each bidder.	We would like to request to remove the Bid Guarantee (EMD) clause. All the multilateral consulting assignment don't ask for EMD. Hence, kindly remove the EMD clause. It can be replaced by a BID Security declaration	Clarify as: No Change

Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipal

Supplanting Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipal


36	Section 5- Terms of Reference for the Project Management and Supervision Consultant (PM&SC) Clause 5.1- Staffing and other inputs, Page no 45	*marked positions will be need based, commensurate with quantum, nature of works, the expert/experts of requisite qualification will be deployed as per the requirement of Agency	Kindly clarify if we need to quote for *marked positions for a. Full duration or b. as per the assessment of the bidder.	Clarify as: The positions are need based with the condition that the bidder may assess the project and quote the marked position duration as per there assessment. As per department assessment the mandays of the marked position are detailed out in the bid document. However, any changes from the mandays of the marked professionals by the firm has to be with justifications acceptable to the project authority & funding agency.
37	Annexure II- Evaluation Criteria of Technical Proposal (IV) Qualification and Competence of Key Staff for the Adequacy of the Assignment -45 marks. (Page No 21-22)	The table mention that there are 7 marks for Field Engineers but there is no mention of the man-month inputs for Field Engineers in the table on Page 45 Clause 5.1- Staffing and other inputs. Request you to kindly clarify a. Full duration or b. as per the assessment of the bidder.	The table mention that there are 7 marks for Field Engineers but there is no mention of the man-month inputs for Field Engineers in the table on Page 45 Clause 5.1- Staffing and other inputs. Request you to kindly clarify a. Full duration or b. as per the assessment of the bidder.	Clarify as: Manday of field Engineer should be 36 months
38	Section No. 2 Page No. 20	Experience in project Management / Supervision and Quality Control Consultant / Design and Supervision Consultant / Program Manager for Urban Flood Water Management Project in last 10 years • One project having cost of INR 200 Crore and above - 6 Marks • Additional project having project cost more than 100 Cr. - 2 marks for each project (Maximum 2 Nos. We request you to change to Urban flood water or Urban sewerage Projects and change the project cost from 100 crores to 40 crores	We request you to change to Urban flood water or Urban sewerage Projects and change the project cost from 100 crores to 40 crores	Clarify as: The project is not related to sewage project. Hence no change.
39	Page20, Annexure-II	Experience in Program Management/ Project Management Services for projects involving Soil remediation and	We request you to kindly change to only civil works for Rs 200 crores or more. Or PMC/ DSC for Tourism Projects of Rs 200 crores or more for two projects and 75 crores or more for one project for full marks	Clarify as: The project involves substantial work related to soil excavation and remediation; hence the clause applies. No change

Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur

Supervising Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur

		<p>excavation in the last 10 years</p> <ul style="list-style-type: none"> • 1 Project of having cost of 200 Cr. and above – 4 Marks • Additional project / work having cost more than 100 Cr. 1 Mark <p>We request you to kindly change to only civil works for Rs 200 crores or more. Or PMC/ DSC for Tourism Projects of Rs 200 crores or more for two projects and 75 crores or more for one project for full marks</p>		
40	Page-21, Annexure-II	<p>Experience in Program Management/ Project Management Services for projects involving Waterbody Dredging in the last 10 years</p>	We request you to kindly delete this clause and allocate these marks to Sr. No 4 Below	<p>Clarify as: No Change</p>
41	Page-21, Annexure-II	<p>Experience in DPR Preparation/ Design Engineering Services for Urban Flood Management Projects with modern RTDS monitoring system</p>	We request you to change this as 5 Marks for first project and 2.5 marks for every project thereafter for two other projects total 10 marks	<p>Clarify as: No Change</p>
42	Page No. 11 Clause No. 4 Sub Clause 4.1	<p>Higher rating will be given to nominated experts of consulting firms, if any, who are regular full-time employees. The Agency defines a regular full-time employee to be a person who has been employed continuously by the Bidder or one of its Associates, for more than ten (10) months prior to the date of submission of the Proposal.</p>	Please consider the regular employees will be present throughout the project period.	<p>Clarify as: The availability of the any regular or regular employee throughout the project period according to their role/position is required.</p>
43	Page No.20 Annexure-II	<p>i) Firms Relevant Experience in last 10 years-25 ii) Working experience at Similar Areas- 20 iii) Adequacy of work plan and methodology-15</p>	Evaluation criteria of technical proposal calculation does not tally 100	<p>Clarify as: II) Working experience at Similar Areas should be 15 marks. The same applies in page No. 21, (II) Firms having relevant experience in last 10 years (preceding financial year 2020- 21)</p>


Executive Engineer
Electrical & Mechanical
Water Resources Dept.


Superintending Engineer
Irrigation Circle No-1
Water Resources Dept. Manipur

	iv) Qualification and Relevant Experience of the Proposed Key Personnel-45		in Working at similar geographical areas in NDB member countries for Water Management Projects - 15 marks.
--	--	--	--



Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt.



Superintending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur

5.1 Consultants Team Composition and Staffing Schedule

Sr. No	Key Expertise or Position	Minimum Number of Positions	Duration in Months
I	Key Personnel for PM& SC at Imphal		
1	Team Leader cum Water Management Expert	1	36
2	*Deputy Team leader cum International Water Management Specialist	1	6
3	*Senior Environmental Engineer	1	36
4	*Senior E&M Engineer	1	18
5	*Senior Structural Engineer	1	18
6	Senior Instrumentation Expert	1	12
7	*Senior Geotechnical Engineer	1	6
8	*Senior Quantity Surveyor	1	18
9	* MIS Expert	1	36
10	*Contract and Procurement Specialist	1	8
11	*Asst. Quantity Surveyor	2	18
II	Sub Professional Staff at PIUs		
1	*Project Engineers (Civil/E&M),	5 (3 Civil, 2 E & M)	36
2	*Assistant Engineer	10	36
3	*Field Engineer	10	36
III	Support Staff		
1	Executive Assistant to Team Leader cum Office Manager	1	36
2	Finance Assistant	1	36
3	Data entry operator	1	36
4	Office assistant	2	36
* Marked positions will be need based, commensurate with quantum, nature of works, the expert/experts of requisite qualification will be deployed as per therequirement of Agency.			

5.2 Basic Qualification and Experience of the Team:


Sr. No.	Professional Key Staff	Qualification requirements
1	Team Leader cum Water Supply/Expert	<ul style="list-style-type: none"> Post Graduate In Water Resources Engineering/ with min 20 Years professional experience. At least 15 years' experience in execution of Water Resources Projects with at least 5 years experience as a Team Leader / DTL / in the rank of Superintending Engineer in implementing Flood water Management project. Working Age limit 65 years*

Executive Engineer
Electrical & Mechanical Division
Water Resources Deptt. Manipur

Sup. Intending Engineer
Irrigation Circle No-1
Water Resources Deptt. Manipur

2	International Water Supply Specialist	<ul style="list-style-type: none"> • Post Graduate in Water Resources Engineering with min 20 Years professional experience. At least 15 years' experience in water resources management & operations and service delivery with at least 5 years" overseas experience as senior water management engineer • For this assignment, Indian National Expert who has a similar experience of workingoverseas for a minimum of 5 projects willbe considered. • Working Age limit 65 years*
3	Senior / Structural/ Geotechnical	<ul style="list-style-type: none"> • B.E./B.Tech with 12 Year or M.E./M.Tech with 8 years professional experience in fieldof Structural / Geotechnical or equivalent. At least 4-year experience in any water resources project. • Working Age limit 65 years
4	Senior Environmental Engineer	<ul style="list-style-type: none"> • B.E./B.Tech/BSc with 10 Year or M.E./M.Tech/MSc with 8 years professional experience in fieldof Environment Studies. At least 4-year experience in any similar project.
5	Senior Quantity Surveyor	<ul style="list-style-type: none"> • B.E./B. Tech with 12 yrs or M.E./Mtech with 8 yrs experience in field of Quantity Surveying. • Working Age Limit 65 yrs*
6	Senior Instrumentation Expert	<ul style="list-style-type: none"> • Post Graduate in Electrical/ Electronics/Communication Engineering with 5 Years' experience in hydrological instrumentation.
7	IT/MIS	<ul style="list-style-type: none"> • Post Graduate/ B.E. in field of specialization with 12 Years" experience (8 Years in field of IT / MIS or equivalent) • Working Age limit 65 years
8	Contract and Procurement specialist	<ul style="list-style-type: none"> • B.E./B.Tech with 10 years'experience in this field and 2 years in external aided projects.
9	Project Engineers(Civil/E&M)	<ul style="list-style-type: none"> • B.E with more than 5 years' experience in civil/E&M engineering works. At least 3 years professional experience in execution of Water resources infrastructure projects. • Working Age limit 65 years • Preferably retired Government employees who has work in the rank of Executive Engineer/any other same rank.
10	Assistant Engineer	<ul style="list-style-type: none"> • B.E(Civil) with more than 5 Years' experience in Civil Engineering works (at least 2 years in Water resources Infrastructure Project). • Working Age limit 65 years
11	Assistant Quantity Surveyor	<ul style="list-style-type: none"> • B.E/Diploma (Civil) with 5 yrs experience in quantity surveying.


 Executive Engineer
 Electrical & Mechanical Division
 Water Resources Deptt. Manipur


 Superintending Engineer
 Irrigation Circle No-1
 Water Resources Deptt. Manipur

12	Field Engineer	<ul style="list-style-type: none"> • Bachelor Degree / Diploma in Civil Engineering. Degree Holder 3 Years (2 years' experience in Water Resources Project)/ Diploma Holder 5 years (3 years' experience in Water Resources infrastructure • Working Age limit 65 years
13	Executive Assistant to Team Leader cum Office Manager	<ul style="list-style-type: none"> • BCA or B. Com with DCA/PGDCA, 05 years" experience of office manager or equivalent. • Working Age limit 45 years
14	Data entry Operator	<ul style="list-style-type: none"> • Graduate and DCA/PGDCA or equivalent, 01 years" experience in similar work. • Working Age limit 45 years
15	Finance Assistant	<ul style="list-style-type: none"> • Graduate in Commerce/Finance, 01 year experience in similar work.
16	Office assistant	<ul style="list-style-type: none"> • Higher Secondary with computer uses proficiency, 01 years' experience in similar works. • Working Age limit 45 years



Executive Engineer
 Electrical & Mechanical Division
 Water Resources Deptt. Manipur



Superintending Engineer
 Irrigation Circle No-1
 Water Resources Deptt. Manipur

Format for Submission of Bank Guarantee as Earnest Money

Annexure-II

TENDERNO.

Date: ...

(To be submitted in Rs. 50/- Non-Judicial Stamp Paper to be purchased in the name of the issuing bank)

To

The Executive Engineer
Electrical & Mechanical Division,
Water Resources Department
Government of Manipur

WHEREAS (Consultancy firm's name) (Hereinafter referred to as "Consultant"), a Corporation/ Company/ Firm having its registered office at..... is required to deposit with you, by way of Earnest Money, Rs..... (EMD amount) in connection with its tender for the work with reference to Notice Inviting Bid (TENDER NO..... dated) as per specification and terms and conditions enclosed therein. WHEREAS the Manufacturer as per "Tender Notice, Sl no. 5 (page 1) BID SECURITY (Earnest Money)" has agreed to establish a Bank Guarantee in Your favour through us valid up to (Date)

We..... (Bank) hereby agree and undertake to pay you on demand the said amount of Rs..... (EMD amount) without any protest or demur in the event the Consultant/Tenderer after submission of his tender, resiles from or withdraws his offer or modifies the terms and conditions thereof in a manner not acceptable to you or expresses his unwillingness to accept the work order and/ or fails to sign the contract within stipulated period for the work under "Notice Inviting Bid (TENDER NO.....dated.....

1. Your decision as to whether the Consultant/Tenderer has resiled from or has withdrawn his offer or has modified the terms and conditions thereof in a manner not acceptable to you or has expressed his unwillingness to accept the order and/or Letter of Intent issued by you on the Consultant/Tenderer for the work Notice Inviting Bid (TENDER NO..... dated) in this regard, shall be final and binding on us and we shall not be entitled to question the same.
2. Notwithstanding anything contained in the foregoing, our liability under this Guarantee shall be restricted Rs..... (EMD amount).
3. This Guarantee shall remain valid (validity for a period of 150 days after the deadline date for bid submission) and in full force and effect up to (Date) and shall expire thereafter unless an intimation is given to the Bank by you earlier in writing discharging us from our obligation under this Guarantee.
4. We shall not revoke this Guarantee during its currency except by your consent in writing.
5. This Guarantee shall not be affected by any change in the constitution of the Manufacturer/Tenderer or yourselves or ourselves but shall ensure to your benefit and be enforceable against our legal successors or assignees by you or your legal successors.
6. Notwithstanding anything contained herein above unless a demand or claim under this Guarantee is made on us in writing within six months from the date of expiry of this Guarantee we shall be discharged from all liabilities under this Guarantee thereafter.
7. We have power to issue this Guarantee under our Memorandum and Articles of Association and the undersigned who is executing this Guarantee has the necessary power to do so under a duly executed Power of Attorney granted to him by the Bank.

Signed and Delivered For and on behalf of..... Bank
(Banker's Name)

Name of Bank Manager
Address.....



Executive Engineer
Electrical & Mechanical Division
Water Resources Department



Superintending Engineer A
Irrigation Circle No-1
Water Resources Deptt. Manipur

**WATER RESOURCES DEPARTMENT
GOVERNMENT OF MANIPUR**

Summary of previously issued Clarification/Addendum/Corrigendum			
S.No	Reference No.	Date of Issue	Brief Detail/ Description
1	<i>CE/WRD/11-301/E-Tender/2021-22/1</i>	April 8, 2022	Postponement of pre-bid meeting date
2	<i>SE/IC-I/WR/2-21/RRR-EAP(WS)/2020-21/18</i>	April 22, 2022	Date extension, till May 9
3	<i>SE/IC-I/2-21/RRR-EAP(WS)/2020-21/29</i>	May 09, 2022	Date extension, till May 20
4	<i>CE/WRD/11-301(e-Tender)/2022-23/2</i>	May 19, 2022	Date extension, till May 27
5	<i>SE/IC-I/WR/2-21/RRR EAP(WS)/2020-21/43</i>	May 24, 2022	Publication of pre-bid meeting and date extension till June, 07 th 2022



(IROM ROYAL)

Superintending Engineer
Irrigation Circle-I
Water Resources Department
Manipur