

**Office of the Project Director PMU(RWSRPD)& Chief Engineer,
Water Resources(North) Hanumangarh**

No.F.2/Accts/RWSRPD/NIB/02/2023-24/ 5566

Date:- 29 08, 2023

Corrigendum-1

NIB 02/2023-24 was invited by this office for 6 Nos of packages estimated cost from ₹ 1.73 from to 4.87 Crore involving Construction of WUA's buildings under jurisdiction various division offices.

Due to clerical mistake, the estimated cost of work of Construction of WUA's buildings under jurisdiction of Executive Engineer, Suratgarh Branch Water Resources Division-II Shrivijaynagar **(Package 444)** and Construction of WUA's buildings under jurisdiction of Executive Engineer, Water Resources Division, Chhattargarh **(Package 445)** wrongly inserted in bid document.

Hence modified bid of above packages/works are hereby replaced on Eproc/SPP Portal and last date of submission & opening of bid are amended as under:-

Existing end Date of downloading/Sale/ Submission of bid document	Revised end Date of downloading/Sale/ Submission of bid document	Existing date and Time for submission of original document	Revised date and Time for submission of original document	Existing date and Time of online opening of technical bid	Revised date and Time of online opening of technical bid
06.09.2023 Time 06:00 PM	11.09.2023 Time 06:00 PM	08.09.2023 TIME 11:00 AM	12.09.2023 Time 11:00 AM	08.09.2023 TIME 11:30 AM	12.09.2023 Time 11.30 AM




(Amarjeet Singh)

Project Director PMU (RWSRPD) & Chief Engineer
Water resources
Hanumangarh

No.F.2/Accts/RWSRPD/NIB/02/2023-24/ 5567-68

Date:- 29 08, 2023

1. The Superintending Engineer, Water Resources Circle/Hanumangarh/Shrivijaynagar /Chhattargarh.
2. The Executive Engineer, WR Div. Rawatsar /SOG Br. Ist Suratgarh/SOG Br. IInd Srivijaynagar/ APS Ist Srivijaynagar/Khajuwala/Chhattargarh/APS 2nd Gharsana.



Project Director & Chief Engineer